Project Title

Budget Category - Non-State Requested | Other Total %
. Share! Grant State Funding
{Funding Funding | Funds Match
Match) Being
Used , ,
(a) Direct Project Administration Costs $67,000 $67,000 0%
(b) Land Purchase/Easement $0 0%
(c¢) Planning/Design/Engineering/ Environmental Documentation $245,000 $245,000 0%
(d) Construction/Implementation $5,250,000 | $4,060,000 $9,310,000 56%
(e) iEnvironmental Compliance/ Mitigation/Enhancement $47,000 $47,000 0%
(f) iConstruction Administration $100,000 $100,000 0%
(g) Other Costs ' $0 0%
(h) |Construction/Implementation Contingency $731,000 $731,000 0%
(i) |Grand Total {Sum rows (a) through (h) for each column) $5,250,000 | $5,250,000; $0 | $10,500,000 50%
*List sources of funding; Infrastructure improven:;;nts to be funded by Truckee Development Associates.
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Detailed Cost Estimates

Row (a) Direct Project Administration Costs

Employee Type Hourly Rate (1) | Estimated Hours Cost
Assistant Engineer 3 80.00 200| $ 16,000.00
Senior Engineer $ 100.00 200 $ 20,000.00
Town Engineer $ ~150.00 80| $ 12,000.00
-|Associate Planner $ 80.00 50| $ 4,000.00
Engineering Technician 3 50.00 60| $ 3,000.00
Administrative Secretary $ 50.00 60] $ 3,000.00
Grant Administrator $ 60.00 150 $ 9,000.00
Total - 800| $ 67,000.00
Note 1: Includes Hourly wage, benefits, taxes, and 37% indirect costs.
Note 2: Indirect cost calculations provided below.
Table A: Indirect Cost Calculation for FY 2009/2010
Based on approved FY(09/10 Budget
Personnel Costs B12421.00 {note 1)
Supplies & Serviges 126,741.00  {(note 2y
Admin Overhead 17481075  {note 3)
Total Indirect Costs A01 5E1 75

Indirect Costs as % of Personnel l 3?%‘

Note 1. See "Total Personnel” costs in Table B.

Note 2! See "Total Supplies & Services” in Table B,

Note 3 $2.388,125 X 7.32% per Engineering "Total Personnel Budget” in Table C
and "Total Administrative Costs” per Table D

Detail Admin Costs



2008/2008 WORKING BUDGET - EXPENDITURES
TOWN OF TRUCKEE
ENGINEERING

OBJECT
CODE
PERSONNEL
Wages - Regular Ful-ime
Wagas -~ Te ryiBeasonat
Operty “alidione
Wages
Hanefiz
Daferrad Com
Car &liow

Tatal Personnel

o Cher Dapls

o708
YEAR-TO
DATE

£61.781
28

E e 3

243714
4,486
318

Jure 30, 2008

08/0%
YEAR TO
DATE

% CHG
YRIOYR

{808
AMENDED
BUDGET*

% of Fiscal Yr
Complete

1508

BUDGET YO
k] ACTUAL
QFYTD DOLLAR
BUDGEY VARIANCE

£08 460

SUPPLIES & SERVICES

Uniterms
Eduvation & Tral
Advertising
Cammuyreealions Equip Maint
Mambarship & Dues

& Ganerat Supplies

H380 Permits, Licenses & Fees
8345
3350
8358
8380
8345
BIFY
8520

3550

g

55 G

Phsteoopying
Postage, Freght & Detdvery
ng

Repars & Maint, - Olfice Buuip,
Gmell Tools

Velicles - Fuel

Vehicies ~ M
Waticias & Equip
Flant kit
Bignat M
Ranil

5070

~R&M
nane Allooation
Ehied

LIHTIENT

0T

Total Supplies & Services

CAPITAL QUTLAY

it

Totat Capita! Cutlay

7
3E30
1.483
1,658
4,427
1.04¢
1,070

478
201
H8.730
82
198

2808

~41 844

~100.00%

S0 DO,

TOTAL

LR 0.00% 4875
16,5687 3875 «70 & 8YS
BIGI07 1,001 4 1,030 503 87 18%

“FY08A8 Qriginal Budget has ngd besn amsndsd

Detail Admin Costs
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Detailed Cost Estimates

Row (c) PIannihg/DesignIEngineeringlEnvironmental Documentation

Design Phase K Consultant Cost (1)

10% (Conceptual) Design complete
30% (Concept) Design complete
50% Design and Permit Applications 1§ 130,000.00
90% (Pre-Final) Design : 3 40,000.00
100% (Final) Design and Bid Assistance $ 50,000.00
Subtotal $ 220,000.00

Note 1: Consultant costs based upon actual cost estimates prepared by Waterways and Swanson

Hydrology and Geomorphology and 20% contingency.

Environmental Review Hourly Rate (1) | Estimated Hours Cost
Assistant Engineer ’ $ 80.00 60| $ 4,800.00
Senior Engineer $ 100.00 441 $ 4,400.00
Town Engineer 3 150.00 20| $ 3,000.00
Associate Planner $ 80.00 1201 $ 9,600.00
Engineering Technician 3 50.00 201 $ 1,000.00
Administrative Secretary 3 50.00 201 $ 1,000.00
Grant Administrator $ 60.00 201 $ 1,200.00
Subtotal - 304/ $ 25,000.00

Note 1: Includes Hourly wage, benefits, taxes, and 37% indirect costs.
Note 2: Indirect cost calculations provided in details for Administrative Costs

ﬁotal Planning, Design, Engineering, and Environmental Documentation

$ 245,000.00 |

Detail Plan Eng Env
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Detailed Cost Estimates

Row (d) Construction/Implementation

30% Design Cost Estimates

Cost

Reach 4 (no contigency)

810,000.00

Reach 5 (no contigency)

3,250,000.00

Railroad Crossing Structures

Balloon Track and Glenshlre Drive Relocation

3,250,000.00

Total

$
$
$ 2,000,000.00
$
$

9,310,000.00

ENGINEER'S ESTIMATE OF PROBABLE CONSTRUUTION COSTS

REACH 4

TROUT CREEK RESTORATION PROJELT

3% SUBMITTAL

PR

PAY
TEM

ITEM DESURIPTION

ESTIMATED
SUAHTIY

UMY

USHT PRICE . AMOUNT

MOBILIE

SYRUCTURES
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WATERWAYS
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Detailed Cost Estimates

Row (e) Environmental Compliance/Mitigation/Enhancement -

Mitigation Monitoring Hourly Rate (1) | Estimated Hours Cost
Principal Geomorphologist - 3 110.00 60| $ 6,600.00
Science Technician $ 85.00 200 $ 17,000.00
Principal Engineer $ 140.00 60| $ 8,400.00
Staff Engineer $ 90.00 150 $ 13,500.00
Administrative Secretary 3 50.00 301 $ 1,500.00
Subtotal - 500/ $§ 47,000.00

Environmental Compliance

-




Detailed Cost Estimates

Row (f) Construction Administration

Employee Hourly Rate (1) | Estimated Hours Cost
Resident Engineer $ 100.00 362| $ 36,200.00
Assistant Resident Engineer $ 80.00 500| $ 40,000.00
Town Engineer $ 150.00 60| $ 9,000.00
Senior Engineer $ 100.00 100] $ 10,000.00
Assistant Engineer $ 80.00 60| $ 4,800.00
Subtotal -- 1082 $ 100,000.00

Construction Admin
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Detailed Cost Estimates

Row (f) Construction/Implementation Contingency

Construction contingency is assumed to be: 18%
Based on Grant funded construction costs

Town of Truckee Capital Improvement Projects typically require
15% to 20% contingency. '

Construction Contingency
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